Marshfield Library and Community Center
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facsimiLe t4r4l 4286.8582

(1) {2) {3} {4) {5) {6) {7) {8)

MNew Library New Renovation Site Sub Total Renovation Rental Far Moving FF&E Total Future Infitl Eliminate New Floor New Floor NE Parking Reduced 2nd Floor

Link Library Com Center | SrCenter Expenses Expan. Up | Tall Volumes | Land Terrace | at same level Higher Reading Rms | at Childrens
Southwest Addition Remodel "A"| _$2,825,000 $1,985,500 $325,000) _ $5,135,500 _$45,000[  $400,000|  $5,580,500 $78,000 -$78,500
Southwest Addition "B" 47,350,000 $350,000 $325,000] $8,025,000 $2,405,000 $112,000 $60,000 $500,000] $11,102,060 $205,000 -578,500

Northwest Diagonal Link 'cr 56,990,000 $430,000 $275,000 57,695,000 $2,405,000 $112,000 $60,000 $500,000] $10,772,000 $195,000 578,500 In Budget -5122,000
Narthwest Terrace "E"|  $8,085,000 $400,000 $250,000{  $8,735,000 $2,405,000 $50,000 $500,000] $11,690,000] $65,000 -$78,500 $165,000 In Budget 25 spaces $150,000 $215,000
k

(1) What would need to be added in terms of structure if we anticipate expansion up in the future. Options A, B & C.
Planning for vertical expansion will add 10% to the cost of the structure

(2) What would need to be added in terms of structure if we anticipate "infill" on second floor of Option E
Roughly 14,000 SF of structure would need to be planned for, and the height of the building would be taller

{3} Cost savings if the "landscape terracing” @ the south facade of existing building were not done
Elimintes excavation, retaining walls, drainage, landscaping and windows

{4) What's the difference in cost on both C and E if
+ the new Lib. floor is level with that of the existing bldg. {deeper excavation on north end of site)
"C" was originally planned/estimated with the floors at the same level
"E" would be an increase of $165,000 - mare excavation and retaining walls

(5] What's the difference in cost on both Cand E if
"C" would be a decrease of $122,000 to have the floor at a higher level
"E" was originally planned/estimated with the floors at a higher level
+ the new Lib. floor is higher than that of the existing bldg. {less digging, some ramping)

{6} How much parking would fit on the NE part of site on Option E
Roughly 25 spaces

(7) Option E - Difference in cost be if the North and West Reading Rooms on main floor were slightly reduced in size?

{8} Option E - Difference in cost if the Children's area did not have the high ceiling area - have second floor solid above Children's




